		# of Mos=	
CSI Category	Allocated	Allocated	Budgeted
	Budget	Budget	Cost
<b>DIVISION 1- GENERAL CONDITIONS</b>	1x Cost	Monthly	Total
On-site Supervision	\$	\$	\$
Project Superintendent (On-Site Full Time)			
Project Manager (If applicable)			
Assistant Project Manager (If applicable)			
Project Engineer (If applicable)			
Framing & Foundation Foreman			
Preconstruction Fees			
Clean-up & Misc. Labor	\$	\$	\$
Clean-up & Material Handling			
Deliveries (1 day/wk)			
Staging	\$	Ś	\$
Temp Fence			
Field Office			
Field Office Equip & Furnishings			
Fields Office Supplies			
Plan & Shop Drawing Reproduction			
Cleaning (field office)			
Progress Photos			
Job Trailer (+ Furnishings)			
Subsistence			
Tool Containers (2)			
Off-site Parking			
Staging Rental			
Nightwatchman trailer			
Temporary Facilities	\$	\$	\$
Temporary Power (monthly)	<b>∀</b>	<b>∀</b>	Ŷ
Temporary Heat (7 months)			
Temporary Water (monthly)			
Temporary Phone & Internet (monthly)			
Wireless High Speed Internet (monthly)			
FTP Site (monthly)			
Cell phones			
Electronic Payment Fees			
Security			
Toilet-flushing (1)			
Toilet-standard (2)			
Trash Disposal			
Temp Handrails			
		1	1

Shipping		
Misc		
Equipment Rental	\$ \$	\$
Forklift		
Scat track		
ASV		
Excavator/Backhoe		
Man-lift/Scissor lift (6 months)		
Dump Trucks		
Misc. Rental Items		
Temp Stairs (?)		
Temp Scaffolding		
Small Tools		
Fuel		
Insurance		\$
General Liability Ins		
Other		\$
Other:		
Other:		
Other:		
TOTAL PROPOSED GC COST		\$